West Cost Construction Cost Index - 1996

FPSC Government Estimate
FPSC FPSC Project Contractor Indirect Markups Labor Agreement FPSC Portion Construction Contractor

Project Open Shop | Union Shop| Agreement FPSC OM Overhead Total FPSC OM Overhead Total FPSC OM Overhead CC OM Overhead
Spruce Landfill $5,105,867 [$5,277,168 | $5,633,286 $5,748,371 $250,629 $5,999,000 N/A N/A N/A $6,305,000 $274,000 $1,563,000 $68,000
Waste Excavate & Remove $79,553 $81,544 $87,985 $93,567 $4,080 $97,647 N/A N/A N/A $110,691 $4,826 $42,018 $895
USAF Waste Pond $34,547 $34,122 $35,320 $39,850 $1,658 $41,508 N/A N/A N/A $56,568 $2,353 $19,361 $806
El Cento Pond Closure $78,176 $80,386 $85,178 $96,169 $6,549 $102,718 $100,571 $6,848 $107,419 $121,173 $8,251 $41,725 $2,842
Pond Waste $615,975 $593,789 $627,572 $716,763 $33,401 $750,164 N/A N/A N/A $876,039 $40,824 $308,921 $14,396
Process Waste Storage $1,770,099 [$1,891,205 | $1,938,707 $2,088,592 $86,886 $2,175,478 N/A N/A N/A $2,903,673 $120,792 $808,174 $33,619
Army Lagoon Cleanup $499,376 $516,003 $542,591 $620,508 $28,916 $649,424 $625,601 $29,153 $654,754 $1,013,249 $47,218 $226,305 $10,546
Solid State Res. Fac. $1,273,066 |$1,348,180 | $1,417,315 $1,589,501 $66,123 $1,655,624 $1,610,025 $66,978 $1,677,003 $1,882,838 $78,327 $718,584 $29,893
Total For Eight Projects $9,456,659 $9,822,397 $10,367,954  $10,993,321 $13,269,231
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Factors

% Of Industry

Subtotal Standard Cost
Training 192,568 1.96%
Job Plans, Submittals, & Record Keeping 82,287 0.84%
Jobsite Requirements (Additional Cleanup, etc.) 109,768 1.12%
Health & Safety Plans 776,984 0.39%
Required Site Specific Personnel 1,058,537 10.78%
Security 55,766 0.57%
Increased Overhead Associated With Government Work 625,367 6.37%
Project Agreement Labor Rates 545,557 5.55%
Total For Eight Projects 3,446,834 27.57%
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chart data

Industry Standard Cost 1.00 1.00
Additional Cost For Project Agreement Labor Rates 0.15 0.15
Site Specific Adders To Gov't Estimate 0.47 0.47
1.62
Project Gov't
Union Shop |Agreement |Estimate
Total Cost $9,822,397 | $10,367,954 | $13,269,231
Gov't
Industry Estimate
Standard Project (Including
(Union Shop) |Agreement |Adders)
Delta $9,822,397 $545,557 | $2,901,277
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FPSC Cost Elements By Project Category

Jobsite Increased

Job Plans, Requirements Overhead
Industry Standard Submittals, & (Additional Health & Safety  Site Specific Associated With  Project Agreement

Category Cost Estimate Training Record Keeping  Cleanup, Etc.) Workrules Oversite Security Impacts  Gov't Work Labor Rates

Buildings & Building Mods $2,022,355 $29,645 $41,672 $5,742 $40,871 $299,305 $55,766 $272,368 $112,326
Utilities $631,669 $33,680 $22,173 $21,159 $240,720 $107,994 $0 $88,029 $35,084
Process Systems $1,891,205 $78,073 $18,442 $0 $318,394 $342,632 $0 $149,885 $105,042
Landfill $5,277,168 $51,170 $0 $82,867 $176,999 $308,606 $0 $115,085 $293,105
Total $9,822,397 $192,568 $82,287 $109,768 $776,984 $1,058,537 $55,766 $625,367 $545,557

Average Percent Of Industry Standard By Project Category

Jobsite Increased

Job Plans, Requirements Overhead
Industry Standard Submittals, & (Additional Health & Safety  Site Specific Associated With  Project Agreement

Category Cost Estimate Training Record Keeping  Cleanup, Etc.) Workrules Oversite Security Impacts  Gov't Work Labor Rates

Buildings & Building Mods N/A 1.47% 2.06% 0.28% 2.02% 14.80% 2.76% 13.47% 5.55%
Utilities N/A 5.33% 3.51% 3.35% 38.11% 17.10% 0.00% 13.94% 5.55%
Process Systems N/A 4.13% 0.98% 0.00% 16.84% 18.12% 0.00% 7.93% 5.55%
Landfill N/A 0.97% 0.00% 1.57% 3.35% 5.85% 0.00% 2.18% 5.55%

Factors



